NOTICE FOR AWARD OF CONTRACT

Name and Address of Employer: The Project Director, Meghalaya Health Systems Strengthening Project (MHSSP), Directorate of Health Services, Health Complex, Red Hills, Shillong – 793003, Meghalaya.

Contract Title: Construction, renovation & extension of works of Health facilities under Directorate of Health Services, Health & Family Welfare Department, Government of Meghalaya

RFB Reference No.: DHS/P-17/MHSSP/CW-1/2021-22

Selection Method: Request for Bids-National Open Competitive Procurement (One-Envelope Bidding Process Without E-Procurement)

Table 1: Details of Participants and their Respective Bid Price, Lot wise

Lot	Name and Address of Participated Bidder	Bid Prices as read out on Opening Day (in INR)	Bid Prices as Evaluated based on BOQ submitted (in INR)
Lot 1	Shri.S.N Beriwal, Howell Road, Laban Shillong-, Meghalaya.	4,09,02,546.51	4,09,02,546.00
	Smti.Monmohini Momin, Williamnagar Bazar, Williamnagar, South Garo Hills District Meghalaya.	4,08,36,448.28	4,08,36,449.00
	Star Infratech, Suruchi Building, Shivaji Market, Nakham Bazar, West Garo Hills, Meghalaya	3,73,94,665.58	3,73,94,666.00
Lot 2	Star Infratech, Suruchi Building, Shivaji Market, Nakham Bazar West Garo Hills, Meghalaya	6,93,83,114.05	6,93,83,114.00
	Shri.S.N Beriwal, Howell Road, Laban, Shillong-, Meghalaya.	7,61,39,617.89	7,65,29,018.00
	Shri. M.P Agarwala PVT Ltd, 3F, Peace Enclave, Ulubari Guwahati-Assam	5,78,82,786.00	5,93,19,652.00
Lot 3	Star Infratech, Suruchi Building, Shivaji Market, Nakham Bazar West Garo Hills, Meghalaya	6,23,82,521.71	6,23,82,521.00
	Shri.S.N Beriwal, Howell Road, Laban, Shillong-, Meghalaya.	6,81,62,003.88	6,90,79,840.00
Lot	Shri. M.P Agarwala PVT Ltd, 3F, Peace Enclave, Ulubari, Guwahati-Assam	4,01,51,088.00	4,01,84,741.00
4	Shri.S.N Beriwal, Howell Road, Laban Shillong, Meghalaya	3,86,48,788.87	3,86,40,650.00
Lot 5	M/S J.C Infra Corporation Ltd, Brightwell Road Barik Shillong, Meghalaya	6,18,53,031.60	6,18,53,032.00
	Shri B.D Marbaniang O/O Add: "A-Delina", lawmali Pyllun, Bl-2 Shillong, Meghalaya	6,36,54,564.00	5,83,29,743.00
	Shri.Leborlang Lyngdoh N.L.Complex Dhanketi Shillong, Meghalaya	5,98,50,000.00	5,98,50,000.00

Lot	Name and Address of Participated Bidder	Bid Prices as read out on Opening Day (in INR)	Bid Prices as Evaluated based on BOQ submitted (in INR)
	Shri.S.N Beriwal, Howell Road, Laban, Shillong-, Meghalaya.	6,05,51,661.05	6,06,18,576.00
Lot 6	M/S J.C Infra Corporation Ltd, Brightwell Road Barik Shillong, Meghalaya	4,53,72,797.00	4,53,72,797.00
	Shri B.D Marbaniang O/O Add: "A-Delina", lawmali Pyllun, Bl-2 Shillong, Meghalaya	4,98,15,470.00	4,98,15,470.00
	M/S Cee Dee Construction, Laban Laststop Shillong, Meghalaya	4,53,94,982.79	4,53,94,983.00
	M/S V.Khongsit (Prop. Dundee C Khongsit) Shillong, Meghalaya	4,55,04,099.61	4,55,04,100.00
	Shri.S.N Beriwal, Howell Road, Laban Shillong-, Meghalaya.	4,59,44,593.92	4,59,44,594.00
Lot 7	No Bids Received	Nil	Nil

Table 2: Details of Rejected Bids Lot Wise

Lot	Name and Address of Rejected Bidder	Remarks	Reasons
Lot 1	Shri.S.N Beriwal, Howell Road, Laban	Not Evaluated	Since the lowest evaluated bid
	Shillong-, Meghalaya.		was substantially responsive
	Smti.Monmohini Momin, Williamnagar	Not Evaluated	Since the lowest evaluated bid
	Bazar, Williamnagar, South Garo Hills District		was substantially responsive
	Meghalaya.		
Lot	Shri.S.N Beriwal, Howell Road, Laban,	Not Evaluated	Since the lowest evaluated bid
2	Shillong-, Meghalaya.		was substantially responsive
Lot 3	Star Infratech, Suruchi Building, Shivaji	Not Evaluated	Since the lowest evaluated bid
	Market, Nakham Bazar West Garo Hills,		was substantially responsive
	Meghalaya Shri S N. Parinyal Hayall Bood Labor	Not Evaluated	Circa the largest analysis d hid
	Shri.S.N Beriwal, Howell Road, Laban,	Not Evaluated	Since the lowest evaluated bid was substantially responsive
Lot	Shillong-, Meghalaya. Shri. M.P Agarwala PVT Ltd, 3F, Peace	Not Evaluated	Since the lowest evaluated bid
Lot 4	Enclave, Ulubari, Guwahati-Assam	Not Evaluated	was substantially responsive
4	M/S J.C Infra Corporation Ltd, Brightwell	Not Evaluated	Since the lowest evaluated bid
	Road Barik Shillong, Meghalaya	110t Evaluated	was substantially responsive
Lot	Shri.Leborlang Lyngdoh N.L.Complex	Non-	was substantially responsive
5	Dhanketi Shillong, Meghalaya	Responsive	
	Shri.S.N Beriwal, Howell Road, Laban,	Not Evaluated	Since the lowest evaluated bid
	Shillong-, Meghalaya.		was substantially responsive
	Shri B.D Marbaniang O/O Add: "A-Delina",	Not Evaluated	Since the lowest evaluated bid
	lawmali Pyllun, Bl-2 Shillong, Meghalaya		was substantially responsive
	M/S Cee Dee Construction, Laban Laststop	Not Evaluated	Since the lowest evaluated bid
Lot	Shillong, Meghalaya		was substantially responsive
6	M/S V.Khongsit (Prop. Dundee C Khongsit)	Not Evaluated	Since the lowest evaluated bid
	Shillong, Meghalaya		was substantially responsive
	Shri.S.N Beriwal, Howell Road, Laban	Not Evaluated	Since the lowest evaluated bid
	Shillong-, Meghalaya.		was substantially responsive

<u>Table 3: Details of Successful Bidders for Construction, renovation & extension of works of Health facilities under Directorate of Health Services, Health & Family Welfare Department, Government of Meghalaya</u>

Lot	Name and Address of Successful Bidder	Final Contract Price (in INR)	Contract Duration	No. of Facilities	Districts
Lot 1	Star Infratech, Suruchi Building, Shivaji Market, Nakham Bazar, West Garo Hills, Meghalaya	3,73,94,666.00	18months	23	East Garo Hills North Garo Hills South Garo Hills
Lot 2	Star Infratech, Suruchi Building, Shivaji Market, Nakham Bazar West Garo Hills, Meghalaya	6,93,83,114.00	18months	11	West Garo Hills (1)
Lot 3	Shri. M.P Agarwala PVT Ltd, 3F, Peace Enclave, Ulubari Guwahati-Assam	5,93,19,652.00	18months	12	West Garo Hills (2) South West Garo Hills
Lot 4	Shri.S.N Beriwal, Howell Road, Laban, Shillong-, Meghalaya.	3,86,40,650.00	24months	6	Ri-Bhoi- I
Lot 5	Shri B.D Marbaniang O/O Add: "A-Delina", lawmali Pyllun, Bl-2 Shillong, Meghalaya	5,83,29,743.00	18months	3	Ri-Bhoi- II
Lot 6	M/S J.C Infra Corporation Ltd, Brightwell Road Barik Shillong, Meghalaya	4,53,72,797.00	24months	1	Ri-Bhoi- III

Sd/-

Ramkumar S, IAS
Project Director, MHSSP
Department of Health & Family Welfare, GoM